CITY OF EL PASO

BID TABULATION FORM

El Paso

;ll-lnmerlca City

2010

|BID TITLE: EL PASO ZOO REPTILE BUILDING COMPLETION (RE-BID)
BID DATE: APRIL 1,2015

BID NO: 2015-708
DEPARTMENT: EP ZOO

DANTEX CONSTRUCTION CO.

EL PASO, TX

BIDDER 1 of 6

GLOBE BUILDERS, LLC

EL PASO, TX

BIDDER 2 of 6

MEDLOCK COMMERCIAL
CONTRACTORS, LLC

EL PASO, TX

BIDDER 3 of 6

BASE BID:

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED FOR THE
TOTAL AMOUNT:

$979,000.00

$860,403.00

$820,153.00

OPTION 1:

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED TO
CONSTRUCT STUCCO ANTI-GLARE WALLS ALONG THE TEXAS TORTOISE HEAD
AND SIDES OF THE EXISTING REPTILE BUILDING.

$35,000.00

$4,212.00

$26,480.00

ALTERNATE OPTION 1:

JIF AWARDED WILL REPLACE OPTION 1

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED TO
CONSTRUCT EIBERGLASS ANTI-GLARE WALLS ALONG THE TEXAS TORTOISE
JHEAD AND SIDES OF THE EXISTING REPTILE BUILDING.

$34,500.00

$14,510.00

$30,606.00

OPTION 2:

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED TO
CONSTRUCT THE DEMONSTRATION AREA, INCLUDING BUT NOT LIMITED TO
JLANDSCAPING, IRRIGATION, PAVERS, FENCING/GATES, AND
CONDUITS/ELECTRICAL WORK.

$42,300.00

$18,260.00

$30,439.00

OPTION 3:

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED FOR THE
SHADE STRUCTURE AS ILLUSTRATED, BUT NOT LIMITED TO SHEETS
S-200, S-300, S-400, A-101, AND A-312.

$24,400.00

$42,300.00

$15,054.00

OPTION 4:

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED TO PROVI
THIS OPTION WILL BE AWARDED AS NEEDED.

IDE THE HEATING COMPONENT TO THE FOUR FEET EXHIBITS AS ILLUSTRATED ON SHEETS M-001, M-101 AND E-101.

OPTION 4.1 DESERT EXHIBIT $5,625.00 $4,760.00 $1,704.00

OPTION 4.2 RAINFOREST EXHIBIT $5,625.00 $5,460.00 $1,704.00

OPTION 4.3 ISLAND EXHIBIT $5,625.00 $5,460.00 $1,704.00

OPTION 4.4 SWAMP EXHIBIT $5,625.00 $4,860.00 $1,704.00
AMENDMENTS NO. 1, 2 & 3 ACKNOWLEDGED: YES YES YES
IBID BOND SUBMITTED YES YES YES

Approved By: __/s/
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Date: 4/8/2015 2015-708 EL PASO ZOO REPTILE BUILDING COMPLETION (RE-BID)




CITY OF EL PASO
BID TABULATION FORM

El Paso

;ll-lnmeﬂca City

2010

|BID TITLE: EL PASO ZOO REPTILE BUILDING COMPLETION (RE-BID)
BID DATE: APRIL 1,2015

BID NO: 2015-708
DEPARTMENT: EP ZOO

MGB GROUP, INC.
EL PASO, TX

BIDDER 4 of 6

PRIDE GENERAL CONTRACTORS,
LLC

EL PASO, TX

BIDDER 5 of 6

WEBER GROUP, INC.
SELLERSBURG, IN

BIDDER 6 of 6

BASE BID:

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED FOR THE
TOTAL AMOUNT:

$565,194.38

$577,500.00

$1,371,200.00

OPTION 1:

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED TO
CONSTRUCT STUCCO ANTI-GLARE WALLS ALONG THE TEXAS TORTOISE HEAD
AND SIDES OF THE EXISTING REPTILE BUILDING.

$4,500.00

$21,631.00

$92,700.00

ALTERNATE OPTION 1:

JIF AWARDED WILL REPLACE OPTION 1

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED TO
CONSTRUCT EIBERGLASS ANTI-GLARE WALLS ALONG THE TEXAS TORTOISE
JHEAD AND SIDES OF THE EXISTING REPTILE BUILDING.

$15,540.00

$26,428.06

NO BID

OPTION 2:

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED TO
CONSTRUCT THE DEMONSTRATION AREA, INCLUDING BUT NOT LIMITED TO
JLANDSCAPING, IRRIGATION, PAVERS, FENCING/GATES, AND
CONDUITS/ELECTRICAL WORK.

$93,184.50

$43,880.00

$114,000.00

OPTION 3:

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED FOR THE
SHADE STRUCTURE AS ILLUSTRATED, BUT NOT LIMITED TO SHEETS
S-200, S-300, S-400, A-101, AND A-312.

$18,981.00

$33,000.00

$51,700.00

OPTION 4:

THE UNDERSIGNED AGREES TO PERFORM ALL OF THE WORK REQUIRED TO PROVI
THIS OPTION WILL BE AWARDED AS NEEDED.

IDE THE HEATING COMPONENT TO THE FOUR FEET EXHIBITS AS ILLUSTRATED ON SHEETS M-001, M-101 AND E-101.

OPTION 4.1 DESERT EXHIBIT $42,957.00 $38,208.00 $30,200.00

OPTION 4.2 RAINFOREST EXHIBIT $44,122.50 $38,208.00 $30,200.00

OPTION 4.3 ISLAND EXHIBIT $44,122.50 $36,000.00 $30,200.00

OPTION 4.4 SWAMP EXHIBIT $44,122.50 $30,000.00 $30,200.00
AMENDMENTS NO. 1, 2 & 3 ACKNOWLEDGED: YES YES YES
IBID BOND SUBMITTED YES YES YES

Approved By: __/s/
2015-708 EL PASO ZOO REPTILE BUILDING COMPLETION (RE-BID) Page 2 of 2

Date: 4/8/2015




